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January 21, 2005 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 
 

CONTRACT 
DESCRIPTION: 

071B1001619 - San Equipment and Support - 
Department of Information Technology - Data Center 
Operations 
 

CONTRACT PERIOD - 
BASE YEAR(S): 

 
6/8/01 Through 6/07/05 (4 Years) 

⌧ - OPTION 1 6/8/05 Through 6/7/07 (2 Years) 
� - OPTION 2 N/A 
� - OPTION 3 N/A 

 
CONTRACTOR: INCREASE 
EMC Corporation, Livonia, MI $6,879,083.00 
 
⌧ - Check if a Michigan-based Business 
 
⌧ - Check if AS1 received by Acquisition Services and reviewed by DMB 
� - Check if request is to extend contract (no option in base contract) - Time period of 
extension:   
� - Check if extension request is beyond option year(s) - Time period of extension:   
 
FUNDING SOURCE:   100% DIT Revolving Funds. 
 
PURCHASE JUSTIFICATION: 
 

Description of Product Service Requested:  The Data Center Operations (DCO) of the 
Department of Information Technology (DIT) is currently paying on five lease purchase 
agreements for SNAP storage units manufactured by EMC.  As the leases for the existing 
equipment are paid off, DCO is planning a technology refresh to upgrade these units to 
higher capacity units. 
 
Purpose/Business Case of New Contract, Amendment, or Extension and Expected 
Outcomes:  The original request included rolling the old equipment into new lease purchase 
agreements with the upgraded, higher capacity equipment, to be paid over the next three 
years.  Through negotiations, the State has pursued an alternative.  The existing 
lease/purchase agreements will be allowed to expire with corresponding implementation 
schedules for the replacement equipment occurring concurrently.  This allows the State to 
avoid the necessity for paying maintenance on the old equipment, moving to the new 
equipment without interest payments on a lease/purchase agreement, and eliminating the 



necessity for paying another three years of finance charges on old equipment through a lease 
re-cast.  The technology refresh implementation will be conducted in two phases, the first 
scheduled for completion in July of 2005.  With evaluation, testing and acceptance to occur 
after implementation and a net 30 term following invoicing, the 2005 expenditure is only a 
month away from the 2006 fiscal year.  EMC has agreed to extend Phase I payment to the 
2006 fiscal year for this phase.  The Phase II segment will be completed in June, 2006, the 
State and EMC have agreed to pursue the possibility of transitioning the 2006 payment into 
2007, without interest payments as well.  
 
Commitment:  Firm, fixed pricing, with Phase I delayed to two months following 
acceptance, moving payment to 2006.  Firm, fixed pricing for Phase II, paid net 30 upon 
system acceptance (with possible extension of payment to 2007). 
 
Risk Assessment:  Failure to provide this technology refresh could result in complete 
exhaustion of existing data storage capacity, which in turn could result in data loss.  These 
storage units house data for Family Independence Agency's, Child Support Enforcement 
System (CSES), DIT's, Management Accounting Information System (MAIN), and other 
critical agency applications. 
 
Cost Reduction Consideration: 
 

A. Negotiated Savings:  Negotiated reductions include:  $235,000.00 purchase for a 
Centera archiving solution budgeted for Family Independence Agency, rolled in at no 
extra cost, $2,039,064.00 annual savings in budgeted dollars via negotiated hardware 
and services price reductions, and deferment of Phase I cost ($2,153,430.00) to the 
2006 fiscal year.   
 
B. Cost Avoidance:   
 
C. Total Savings:  4,427,494.00 - 48% for 2005, and $2,039,064.00 for 2006. 
 

PRICE CLAUSE:  Prices shall remain firm for the duration of this contract agreement. 
 
CS-138:  NJ 
 
ORIGINAL CONTRACT AMOUNT:   $4,309,344.00 
 
CURRENT CONTRACT AMOUNT:   $8,253,712.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $6,879,083.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL CONTRACT 
AMOUNT:  160% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT CONTRACT 
AMOUNT:  83% 



 
ESTIMATED 05 FISCAL YEAR INCREASE:   $0.00 
 
NEW TOTAL CONTRACT COST:   $15,132,795.00 
 
⌧  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 
 
 - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director Signature 



January 31, 2005 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 
 

CONTRACT 
DESCRIPTION: 

071B3001292 - Vegetative Management System - 
Department of Information Technology 
 

CONTRACT PERIOD - 
BASE YEAR(S): 

 
4/23/03 through 9/30/09 (6 Years) 

� - OPTION 1 N/A 
� - OPTION 2 N/A 
� - OPTION 3 N/A 

 
CONTRACTOR: INCREASE 
Symbiosis International, Okemos, MI  $877,502.00 
 
⌧ - Check if a Michigan-based Business 
 
⌧ - Check if AS1 received by Acquisition Services and reviewed by DMB 
� - Check if request is to extend contract (no option in base contract) - Time period of 
extension:  N/A 
� - Check if extension request is beyond option year(s) - Time period of extension:  N/A 
 
FUNDING SOURCE:   100% Forest Development Funds 
 
PURCHASE JUSTIFICATION: 
 

Description of Product Service Requested:  To obtain analysis, design, construction, 
implementation, user training, support and ongoing maintenance and enhancement services 
for the internet and intranet-based Vegetative Management System (VMS). 
 
This amendment will add $877,502.00 to the current contract to define and finish the fourth 
(4th) phase of the project. Per the contract, the State has identified six (6) phases for 
completion of the entire project. 
 
Purpose/Business Case of New Contract, Amendment, or Extension and Expected 
Outcomes:  When the entire project is completed, the Department of Natural Resources 
(DNR) will have a secure environment in which pre-qualified timber sales contractors will be 
allowed to bid on-line and the DNR will be able to make awards via the internet. The DNR 
stands to gain great efficiencies in the ongoing administrative processes with the completion 
of this project.  
 



Commitment:  This is a fixed price contract. 
 
Risk Assessment:  Without this amendment the project cannot be finished and the State 
would not have a usable system. 
 
Cost Reduction Consideration: 
 

A. Negotiated Savings:   
 
B. Cost Avoidance:   
 
C. Total Savings:   
 

PRICE CLAUSE:  Prices are in accordance with the original contract. 
 
CS-138:  N/A 
 
ORIGINAL CONTRACT AMOUNT:   $470,540.00 
 
CURRENT CONTRACT AMOUNT:   $1,651,446.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $877,502.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL CONTRACT 
AMOUNT:  186% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT CONTRACT 
AMOUNT:  53% 
 
ESTIMATED 05 FISCAL YEAR INCREASE:   $877,502.00 
 
NEW TOTAL CONTRACT COST:   $2,528,948.00 
 
X  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 
 
- - - - - - - - - -  - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director Signature 
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